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June 30, 2026 
 
 
 
RE:  Addendum No. 3 
 Request for Proposal (RFP) No. 714511 
 
 
Dear Prospective Bidder: 
 
Below is an Addendum providing for certain changes or clarifications to the Direct Current Chargers 
and Containment Monitoring System Upgrade project. Acknowledgement of this Addendum is 
required on the Bid Form to substantiate that your Bid is compliant with the revised RFP No. 
714511 documents. 
 
If you have any questions regarding this Addendum, please direct them to the undersigned who 
may be reached by telephone at 509.377.8696, or by email at slund@energy-northwest.com. 
Bidder communications outside of this channel could be deemed non-responsive. 
 
Sincerely, 
 
 
Steven Lund 
Procurement Specialist II 
 

  

mailto:slund@energy-northwest.com
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ADDENDUM No. 3 
RFP 714511 

 
DESCRIPTION OF CLARIFICATION 

 
ANSWER TO BIDDER QUESTIONS AND FURTHER REQUESTED 
DOCUMENTATION. 

 
 

1. Question: Please confirm the scheduled work windows for each charger and the 
associated recorders. 

 
Answer:  
 
a. 125V Pre Outage Construction: November 16, 2026 – March 2, 2027. 

 
I. 125V Outage Construction is scheduled for a seven-day work 

window at the beginning of April. Dates will be finalized upon 
Contract award. 

 
b. 250V Pre Outage Construction: November 16, 2026 – February 15, 2026. 

 
I. 250V Outage Construction is scheduled for an eight-day work 

window at the beginning of May. Dates will be finalized upon Contract 
award. 

 
Current Schedules for the 125V and 250V have been attached. 
 
c. Recorders shall be removed and replaced in the respective Div 1 and 2 

windows for miscellaneous. Div 2 is currently scheduled for March 23, 2027,  
through April 2, 2027, Div 1 is currently scheduled for April 28, 2027, 
through  May 2, 2027. The removal, welding, and installation of the 
recorders in the simulator shall start March 1, 2027, the Work is estimated 
to be completed within a 16-day work window. Further dates will be finalized 
upon Contract award. 

 
2. Question: Please identify the planned start date for each charger and recorder 

installation. 
 
 Answer:  
 

a. 125V: Pre-Outage construction is currently scheduled for November 16, 
2026, through  March 2, 2027. 

  
b. 250V: Pre-Outage construction is currently scheduled for November 16, 

2026, through February 15, 2027. 
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c. Recorders: Outage work is currently scheduled to start in March 2027.  

Dates will be finalized upon Contract award. 
 
3. Question: Please specify the required completion dates for each charger and 

recorder. 
 
 Answer: 
 

a. 125V Outage Construction shall be completed at the end of the seven-day 
work window at the beginning of April. Dates will be finalized upon Contract 
award. 
 

b. 250V Outage Construction shall be completed at the end of the eight-day 
work window at the beginning of May. Dates will be finalized upon Contract 
award. 

 
d. Recorders: The Work is estimated to be completed within a 16-day work 

window. Further dates will be finalized upon Contract award. 
 
4. Question: The Scopes of Work for the 125 VDC Charger E-C1-7 Replacement and 

the 250 VDC Charger E-C2-1 Replacement reference conduit installation and 
cable pulling activities but do not specify cable or conduit lengths. Please provide 
any available documentation that will provide the cable and conduit length details 
(via drawings, cable schedules, or other documentation). 
 
Answer:  Please see the documents provided on OneDrive as they contain 

cable and conduit lengths. 


