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July 6, 2026 
 
 
 
RE:  Addendum No. 4 
 Request for Proposal (RFP) No. 714511 
 
 
Dear Prospective Bidder: 
 
Below is an Addendum providing for certain changes or clarifications to the Direct Current Chargers 
and Containment Monitoring System Upgrade project. Acknowledgement of this Addendum is 
required on the Bid Form to substantiate that your Bid is compliant with the revised RFP No. 
714511 documents. 
 
If you have any questions regarding this Addendum, please direct them to the undersigned who 
may be reached by telephone at 509.377.8696, or by email at slund@energy-northwest.com. 
Bidder communications outside of this channel could be deemed non-responsive. All further 
questions will be answered during the interview process. 
 
Sincerely, 
 
 
Steven Lund 
Procurement Specialist II 
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ADDENDUM No. 4 
RFP 714511 

 
DESCRIPTION OF CLARIFICATION 

 
ANSWER TO BIDDER QUESTION REGUARDING DATES  

 
 

1. Question:  
Energy Northwest’s response to question 1 answer c. of Addendum 3 shows a 26-day gap 
between the completion of Division 2 and the start of Division 1. Division swaps are 
typically separated by only one or two days. Please confirm whether the dates provided 
are correct and whether we should incorporate this 26-day gap into our planning and 
pricing assumptions? 

 
Answer:  
The Work being performed for the recorders is considered a miscellaneous task and is 
scheduled within the timeframes for Division 2 and Division 1 based on this classification. 
As a result, the dates indicated in Addendum 3, including the 26-day gap between the 
completion of Division 2 and the start of Division 1 are accurate. Bidder’s should plan and 
price your bid to account for this 26-day interval, as it reflects the actual project schedule 
requirements. 
 
 


