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May 6, 2026 
 
 
 
RE:  Addendum No. 3 
 Request for Proposal (RFP) No. 715123 
 
 
Dear Prospective Bidder: 
 
Below is an Addendum providing for certain changes or clarifications to the Heat Exchanger 
Maintenance and Eddy Current Testing project. Acknowledgement of this Addendum is 
required on the Bid Form to substantiate that your Bid is compliant with the revised RFP No. 
715123 documents. 
 
If you have any questions regarding this Addendum, please direct them to the undersigned who 
may be reached by telephone at 509.377.8298, or by email at sjackson@energy-northwest.com. 
 
Sincerely, 
 
 
Stacy Jackson 
Procurement Specialist III 
 

  

mailto:sjackson@energy-northwest.com


RFP No. 715123 
Addendum No. 3 

2 

ADDENDUM No. 3 
RFP 715123 

 
DESCRIPTION OF CLARIFICATION 

 
1. Question: Please provide drawings and spec sheets for the components listed in 

the Scope of Work section A.2., K. 
 

Answer: A OneDrive link has been emailed to all qualified bidders who attended 
the mandatory teleconference.  

 
2. Question: Which components will be quoted for Eddy Current Testing? What 

percentage of each component is to be tested? 
 
Answer: Please see attached Eddy Current Testing Scope Information sheet 
(Exhibit A). 
 

3. Question: What is the preferred method of tube cleaning and are nylon brushes 
acceptabl? 
 
Answer: 
Heat Exchanger Method 
Condensate Water Flush 
MSC Darts 
RHR Hydro Laze or SS brush using Goodway 
MSR No cleaning 
All of other HX's SS or Nylon using Goodway 

 
4. Question: Please define sonic testing required in Scope of Work A.2, K, 3. 

 
Answer: All leak testing will be conducted by Energy Northwest’s non-destructive 
examination group. 

 
5. Question: Are the manways for the Feedwater heaters bolted on, or do they require 

laser cutting to remove? 
 
Answer: The manways are bolted. For heaters 6A and 6B, a diaphragm plate must 
be cut out and then welded back in. This work is the responsibility of Energy 
Northwest. 

 
6. Question: What is the preferred plugging method? Can we use pop-a-plugs, or are 

welded plugs required? 
 

Answer: Pop-a-plugs are acceptable. In situations where welded plugs are needed, 
Energy Northwest will be responsible for welding the plugs. 
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7. Question: Who is required to attend the Safety Summit meeting, and is this 
required for every outage? 
 
Answer: Key company personnel who will be supporting work at Columbia are 
required to attend the Safety Summit. The purpose is to share operating 
experience from other stations and discuss improvement opportunities. The 
current expectation is that a Safety Summit will be held prior to every outage, and 
vendors supporting Reactor and Major Maintenance projects will be required to 
attend. 
 

8. Question: Can you please send a list of which heat exchangers are to be cleaned 
and tested for each outage, along with drawings and spec sheets, and what 
percentage of tubes are to be eddy current? 

 
Answer: Please see attached Heat Exchanger Maintenance List for the Preventive 
Maintenance to be performed on each heat exchanger in the upcoming outages 
as it relates to RFP 715123 (Exhibit B). 

 
 



HX Tubes (1) Exams (2,3) Type Size Length (5) Material Type Scope Exam Notes
COND-HX-3B              1226 2452 U-Tube 1.000 X .035 42' Stainless Bobbin 100% 10-20% Array Sample of Inlet
COND-HX-3C 1226 2452 U-Tube 1.000 X .035 42' Stainless Bobbin 100% 10-20% Array Sample of Inlet
COND-HX-4A 782 1564 U-Tube 1.000 X .035 39' Stainless Bobbin 100% 10-20% Array Sample of Inlet
COND-HX-4B 782 1564 U-Tube 1.000 X .035 39' Stainless Bobbin 100% 10-20% Array Sample of Inlet
COND-HX-4C 782 1564 U-Tube 1.000 X .035 39' Stainless Bobbin 100% 10-20% Array Sample of Inlet
COND-HX-5A             3129 5319 U-Tube .750 X .035 30' Stainless Bobbin 70% 10-20% Array Sample of Inlet
COND-HX-5B      3129 5319 U-Tube .750 X .035 30' Stainless Bobbin 70% 10-20% Array Sample of Inlet
COND-HX-8A     502 1004 U-Tube 1.000 X .035 39' Stainless Bobbin 100%
COND-HX-9                            76,610 8,000 Straight 1.0 X .049 .035 .022 50' Titanium Bobbin 10% Two Row Periphery 
OG-HX-1B 133 266 U-Tube .750 X .058 6' Stainless Bobbin 100%
RFW-HX-6A                 3225 3225 U-Tube .625 X .057 .061 42' Stainless Bobbin 50%
SS-EV-1B 228 456 U-Tube .750 X .049 28' Inconel 600 Bobbin 100%
TO-HX-2A 68 68 Straight .625 X .044 6' Admiralty Brass Bobbin 100%
TO-HX-2B 68 68 Straight .625 X .044 6' Admiralty Brass Bobbin 100%
TSW-HX-7A,B,C,D          66 X 4 (4) 264 Straight 1.250 X .035 39' 90-10 Cu Ni Bobbin 100%
TSW-HX-8A,B,C,D          127 X 4 511 Straight .625 X .035 9' 90-10 Cu Ni Bobbin 100%

33585

R-28 HX Eddy Current Scope Information

Bobbin and Array ECT scope is subject to change

(3) The majority of the U-Bend HX's are straight length examinations hence the double the exams vs the total tubes

(5) Approximate Straight Length of Tube
All Eddy Current Test equipment is provided by Energy Northwest. This includes, probes, eddy current calibration standards, 
communication equipment, probe drivers, acquisition and data analysis computers, printers, etc.

(4) TSW-HX-7 ABCD and ABCDare all contained in one unit

(1) Tubes in HX

Approx. Total Examinations

(2) Total Planned Exams

Exhibit A
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EPN NAME # OF TUBES LENGTH PM DESCRIPTION PM Freq i LAST PM R28 R29 R30 R31 R32

COND-HX-1A L P HEATER 1A 2000 90 INSPECT, CLEAN & ECT 10 5/30/2017 5/30/2027
COND-HX-1B L P HEATER 1B 2000 90 INSPECT, CLEAN & ECT 10 6/11/2023 6/11/2033
COND-HX-1C L P HEATER 1C 2000 90 INSPECT, CLEAN & ECT 10 6/16/2021 6/16/2031
COND-HX-2A L P HEATER 2A 1277 83 INSPECT, CLEAN & ECT 10 5/30/2017 5/30/2027
COND-HX-2B L P HEATER 2B 1277 83 INSPECT, CLEAN & ECT 10 5/22/2019 5/22/2029
COND-HX-2C L P HEATER 2C 1277 83 INSPECT, CLEAN & ECT 10 5/17/2019 5/17/2029
COND-HX-3A L P HEATER 3A 1226 84 INSPECT, CLEAN & ECT 10 6/16/2021 6/16/2031
COND-HX-3B L P HEATER 3B 1226 84 INSPECT, CLEAN & ECT 10 5/27/2017 5/27/2027
COND-HX-3C L P HEATER 3C 1226 84 INSPECT, CLEAN & ECT 2 4/24/2025 4/24/2027 4/24/2029 4/24/2031 4/24/2033 4/24/2035
COND-HX-4A L P HEATER 4A 782 80 INSPECT, CLEAN & ECT 4 6/16/2021 6/16/2025 6/16/2029 6/16/2033
COND-HX-4B L P HEATER 4B 782 80 INSPECT, CLEAN & ECT 4 5/13/2023 5/13/2027 5/13/2031 5/13/2035
COND-HX-4C L P HEATER 4C 782 80 INSPECT, CLEAN & ECT 4 6/11/2023 6/11/2027 6/11/2031 6/11/2035
COND-HX-5A L P HEATER 5A 3129 63 INSPECT, CLEAN & ECT 2 4/25/2025 4/25/2027 4/25/2029 4/25/2031 4/25/2033 4/25/2035
COND-HX-5B L P HEATER 5B 3129 63 INSPECT, CLEAN & ECT 2 4/25/2025 4/25/2027 4/25/2029 4/25/2031 4/25/2033 4/25/2035
COND-HX-7 GLAND SEAL STEAM CONDENSER 350 CLEAN/INSPECT & ECT TUBES 20 5/20/2015 5/20/2035
COND-HX-8A SJAE CONDENSER  HEAT EXCHANGER A 502 12.5 ECT & TUBE CLEANING INSPECTION 10 5/1/2025 5/1/2035
COND-HX-8B SJAE CONDENSER  HEAT EXCHANGER A 502 12.5 ECT & TUBE CLEANING INSPECTION 10 6/4/2017 6/4/2027
COND-HX-9 MAIN TURBINE CONDENSER 76000 WATER SIDE INSPECTIONS 2 4/24/2025 4/24/2027 4/24/2029 4/24/2031 4/24/2033 4/24/2035
COND-HX-9 MAIN TURBINE CONDENSER SHELL SIDE INSPECTION 2 4/20/2025 4/20/2027 4/20/2029 4/20/2031 4/20/2033 4/20/2035
COND-HX-9 MAIN TURBINE CONDENSER DOGBONE SEAL REPLACE C BAY 8 5/15/2025 5/15/2033
COND-HX-9 MAIN TURBINE CONDENSER DOGBONE SEAL REPLACE B BAY 8 6/5/2019 6/5/2027 6/5/2035
COND-HX-9 MAIN TURBINE CONDENSER WATER SD ANODE REPLACE (INTERM) 12 5/15/2025
COND-HX-9 MAIN TURBINE CONDENSER DOGBONE SEAL REPLACE A BAY 10 5/29/2021 5/29/2031
COND-HX-9 MAIN TURBINE CONDENSER WATER SD ANODE REPLACE (INLET) 12 6/5/2019 6/5/2031
COND-HX-9 MAIN TURBINE CONDENSER WATER SD ANODE REPLACE (OUTLET) 12 5/19/2021 5/19/2033
MS-HX-1A MOISTURE SEPARATOR REHEATER 1A 620 80 ECT 12 -
MS-HX-1A MOISTURE SEPARATOR REHEATER 1A 618 80 INSPECT, CLEAN HX 2 6/20/2023
MS-HX-1B MOISTURE SEPARATOR REHEATER 1B 620 80 ECT 12 -
MS-HX-1B MOISTURE SEPARATOR REHEATER 1B 618 80 INSPECT, CLEAN HX 2 7/11/2023
OG-HX-10A OFF-GAS COOLER CONDENSER 58 INSPECT, CLEAN & ECT 16 4/28/2025
OG-HX-10B OFF-GAS COOLER CONDENSER 58 INSPECT, CLEAN & ECT 16 4/28/2025
OG-HX-1A OFF-GAS PREHEATER 133 INSPECT, CLEAN HX 10 5/25/2025 5/25/2035
OG-HX-1B OFF-GAS PREHEATER 266 INSPECT, CLEAN HX 10 6/11/2015 6/11/2025 6/11/2035
OG-HX-2 OFF GAS CONDENSER 140 CLEAN, INSPECT & ECT 10 4/25/2025 4/25/2035
RCIC-HX-2 RCIC LUBE OIL COOLER HT EXCH 23 3.5 INSPECT, CLEAN, & ECT 20 5/25/2017
RFW-HX-6A HIGH PRESSURE FEEDWATER HEATER A 3225 60 INSPECT, CLEAN 10 5/26/2015 5/26/2025 5/26/2035
RFW-HX-6B HIGH PRESSURE FEEDWATER HEATER B 3225 60 INSPECT, CLEAN 10 5/6/2025 5/6/2035
RHR-HX-1A RHR HEAT EXCHANGER LOOP A 750 47 OPEN, CLEAN. INSPECT, ECT 2 4/21/2025 4/21/2027 4/21/2029 4/21/2031 4/21/2033 4/21/2035
RHR-HX-1B RHR HEAT EXCHANGER LOOP B 750 47 INSPECTION, CLEAN, ECT 2 5/22/2025 5/22/2027 5/22/2029 5/22/2031 5/22/2033 5/22/2035
SS-EV-1A SEAL STEAM EVAPORATOR "A" 228 80? INSPECT, CLEAN & ECT 10 5/22/2017
SS-EV-1B SEAL STEAM EVAPORATOR 228 80? INSPECT, CLEAN & ECT 10 6/24/2013 6/24/2023 6/24/2033
TO-HX-1A TURBINE OIL COOLER 1240 24 PERFORM NDE INSPECTION 2 4/17/2023 4/17/2025 4/17/2027 4/17/2029 4/17/2031 4/17/2033
TO-HX-1A TURBINE OIL COOLER 1240 24 INSPECT, CLEAN HX 4 6/7/2023 6/7/2027 6/7/2031 6/7/2035
TO-HX-1A TURBINE OIL COOLER 1240 24 ECT 8 5/20/2019 5/20/2027 5/20/2035
TO-HX-1B TURBINE OIL COOLER 1240 24 PERFORM NDE INSPECTION 2 4/17/2025 4/17/2027 4/17/2029 4/17/2031 4/17/2033
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TO-HX-1B TURBINE OIL COOLER 1240 24 INSPECT, CLEAN HX 4 4/28/2025 4/28/2029 4/28/2033
TO-HX-1B TURBINE OIL COOLER 1240 24 ECT 8 6/8/2021 6/8/2029
TO-HX-2A RFW-DT-1A TURBINE OIL COOLER 68 5 CLEAN AND INSPECT 6 4/30/2025 5/20/2027 4/30/2031
TO-HX-2A RFW-DT-1A TURBINE OIL COOLER 68 5 ECT 16 4/30/2025 5/20/2027
TO-HX-2B RFW-DT-1A TURBINE OIL COOLER 68 5 CLEAN AND INSPECT 6 4/30/2025 5/20/2027 4/30/2031
TO-HX-2B RFW-DT-1A TURBINE OIL COOLER 68 5 ECT 16 4/30/2025 5/20/2027
TO-HX-2C RFW-DT-1B TURBINE OIL COOLER 68 5 ECT 16 4/30/2025 5/20/2027
TO-HX-2C RFW-DT-1B TURBINE OIL COOLER 68 5 INSPECT & REPAIR COATED SURFACE 6 4/30/2025 5/20/2027 4/30/2031
TO-HX-2D RFW-DT-1B TURBINE OIL COOLER 68 5 ECT 16 4/25/2025 5/20/2027
TO-HX-2D RFW-DT-1B TURBINE OIL COOLER 68 5 INSPECT & REPAIR COATED SURFACE 6 4/25/2025 5/20/2027 4/25/2031
TSW-HX-1A ISOL BUS DUCT HEAT EXCH EXTERNAL COIL CLEAN & INSPECT 8 5/24/2017 5/24/2025 5/24/2033
TSW-HX-1A ISOL BUS DUCT HEAT EXCH REPLACEMENT 16 5/23/2017 5/23/2033
TSW-HX-1B ISOL BUS DUCT HEAT EXCH EXTERNAL COIL CLEAN & INSPECT 8 4/20/2025 4/20/2033
TSW-HX-1B ISOL BUS DUCT HEAT EXCH REPLACEMENT 16 5/16/2015 5/16/2031
TSW-HX-2A EXCITER COOLER, LOCATED IN EXCITER 31 6 OPEN, INSPECT & CLEAN 4 4/16/2025 4/16/2029 4/16/2033
TSW-HX-2A EXCITER COOLER, LOCATED IN EXCITER 31 6 LEAK TEST 16 5/14/2021
TSW-HX-2B EXCITER COOLER, LOCATED IN EXCITER 31 6 OPEN, INSPECT & CLEAN 4 6/5/2021 6/5/2025 6/5/2029 6/5/2033
TSW-HX-2C EXCITER COOLER, LOCATED IN EXCITER 31 6 OPEN, INSPECT & CLEAN 4 6/5/2021 6/5/2025 6/5/2029 6/5/2033
TSW-HX-2C EXCITER COOLER, LOCATED IN EXCITER 31 6 LEAK TEST 16 5/14/2021
TSW-HX-2D EXCITER COOLER, LOCATED IN EXCITER 31 6 OPEN, INSPECT & CLEAN 4 6/5/2021 6/5/2025 6/5/2029 6/5/2033
TSW-HX-2D EXCITER COOLER, LOCATED IN EXCITER 31 6 LEAK TEST 16 5/14/2021
TSW-HX-3A STATOR COOLER 236 16 INSPECT SHELL SIDE OF BUNDLE 12 4/21/2025
TSW-HX-3A STATOR COOLER 236 16 ECT 8 4/21/2025 4/21/2033
TSW-HX-3A STATOR COOLER 236 16 PERFORM NDE EXTERNAL INSP 2 4/3/2025 4/3/2027 4/3/2029 4/3/2031 4/3/2033 4/3/2035
TSW-HX-3A STATOR COOLER 236 16 CLEAN & INSPECT 4 4/21/2025 4/21/2029 4/21/2033
TSW-HX-3B STATOR COOLER 236 16 INSPECT SHELL SIDE OF BUNDLE 12 4/22/2025
TSW-HX-3B STATOR COOLER 236 16 ECT 8 4/22/2025 4/22/2033
TSW-HX-3B STATOR COOLER 236 16 PERFORM NDE INSPECTION 2 4/3/2025 4/3/2027 4/3/2029 4/3/2031 4/3/2033 4/3/2035
TSW-HX-3B STATOR COOLER 236 16 CLEAN & INSPECT 4 4/22/2025 4/22/2029 4/22/2033
TSW-HX-4A CONDENSATE PUMP MOTOR COOLING COIL 1 Part of COND-M-P/1A INSPECTION 12 6/18/2021 6/18/2033
TSW-HX-4B CONDENSATE PUMP MOTOR COOLING COIL 1 Part of COND-M-P/1B INSPECTION 12 5/6/2023 5/6/2035
TSW-HX-4C CONDENSATE PUMP MOTOR COOLING COIL 1 Part of COND-M-P/1C INSPECTION 12 5/9/2011 5/9/2023 5/9/2035
TSW-HX-6A COND BOOSTER PUMP L O COOLER 36 5 CLEAN & INSPECT TUBES 4 12/16/2024 12/16/2028 12/16/2032
TSW-HX-6A COND BOOSTER PUMP L O COOLER 36 5 ECT 16 6/2/2013 6/2/2029
TSW-HX-6B COND BOOSTER PUMP L O COOLER 36 5 CLEAN & INSPECT TUBES 4 5/26/2023 5/26/2027 5/26/2031 5/26/2035
TSW-HX-6B COND BOOSTER PUMP L O COOLER 36 5 ECT 16 6/1/2013 6/1/2029
TSW-HX-6C COND BOOSTER PUMP L O COOLER 36 5 CLEAN & INSPECT TUBES 4 12/23/2024 12/23/2028 12/23/2032
TSW-HX-6C COND BOOSTER PUMP L O COOLER 36 5 ECT 16 5/27/2015 5/27/2031
TSW-HX-6D COND BOOSTER PUMP L O COOLER 36 5 CLEAN & INSPECT TUBES 4 5/15/2023 5/15/2027 5/15/2031 5/15/2035
TSW-HX-6D COND BOOSTER PUMP L O COOLER 36 5 ECT 16 5/28/2015 5/28/2031
TSW-HX-6E COND BOOSTER PUMP L O COOLER 36 5 CLEAN & INSPECT TUBES 4 6/5/2025 6/5/2029 6/5/2033
TSW-HX-6E COND BOOSTER PUMP L O COOLER 36 5 ECT 16 7/18/2018 7/18/2034
TSW-HX-6F COND BOOSTER PUMP L O COOLER 36 5 CLEAN & INSPECT TUBES 4 4/24/2025 4/24/2029 4/24/2033
TSW-HX-6F COND BOOSTER PUMP L O COOLER 36 5 ECT 16 2/18/2021
TSW-HX-7A GENERATOR H2 COOLER 66 38 CLEAN & INSPECT 2 4/16/2025 4/16/2027 4/16/2029 4/16/2031 4/16/2033 4/16/2035
TSW-HX-7A GENERATOR H2 COOLER LEAK TEST 16 6/8/2017 4/16/2027 6/8/2033
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TSW-HX-7B GENERATOR H2 COOLER 66 38 CLEAN & INSPECT 2 4/16/2025 4/16/2027 4/16/2029 4/16/2031 4/16/2033 4/16/2035
TSW-HX-7B GENERATOR H2 COOLER LEAK TEST 16 6/8/2017 4/16/2027 6/8/2033
TSW-HX-7C GENERATOR H2 COOLER 66 38 CLEAN & INSPECT 2 4/16/2025 4/16/2027 4/16/2029 4/16/2031 4/16/2033 4/16/2035
TSW-HX-7C GENERATOR H2 COOLER LEAK TEST 16 6/8/2017 4/16/2027 6/8/2033
TSW-HX-7D GENERATOR H2 COOLER 66 38 CLEAN & INSPECT 2 4/16/2025 4/16/2027 4/16/2029 4/16/2031 4/16/2033 4/16/2035
TSW-HX-7D GENERATOR H2 COOLER LEAK TEST 16 6/8/2017 4/16/2027 6/8/2033
TSW-HX-8 SEAL OIL COOLER-AIR SIDE 128 9 CLEAN OIL SIDE 8 7/13/2015 7/13/2023 7/13/2031
TSW-HX-8 SEAL OIL COOLER-AIR SIDE 128 9 PERFORM NDE INSPECTION 2 3/22/2023 3/22/2025 3/22/2027 3/22/2029 3/22/2031 3/22/2033
TSW-HX-8 SEAL OIL COOLER-AIR SIDE 128 9 CLEAN & INSPECT 2 5/31/2023 5/31/2025 5/31/2027 5/31/2029 5/31/2031 5/31/2033
TSW-HX-8 SEAL OIL COOLER-AIR SIDE 128 9 ECT 8 5/25/2017 5/25/2025 5/25/2033
TSW-HX-9 SEAL OIL COOLER-HYDROGEN COOLER 146 8 PERFORM NDE INSPECTION 2 3/22/2023 3/22/2025 3/22/2027 3/22/2029 3/22/2031 3/22/2033
TSW-HX-9 SEAL OIL COOLER-HYDROGEN COOLER 146 8 CLEAN & INSPECT 2 5/22/2023 5/22/2025 5/22/2027 5/22/2029 5/22/2031 5/22/2033
TSW-HX-9 SEAL OIL COOLER-HYDROGEN COOLER 146 8 ECT 16 5/28/2015 5/28/2031
WMA-CC-51A1 SW COOLING COIL FOR WMA-AH-51A WATER SIDE INSPECT/CLEAN/ANODE 8 5/5/2020 5/5/2028
WMA-CC-53A1 SW COOLING COIL FOR WMA-AH-53A WATER SIDE INSPECT/CLEAN/ANODE 8 5/21/2021 5/21/2029
WMA-CC-53B1 SW COOLING COIL FOR WMA-AH-53B WATER SIDE INSPECT/CLEAN/ANODE 8 5/28/2019 5/28/2027 5/28/2035
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